



STATE OF MARYLAND
DHMH

Maryland Department of Health and Mental Hygiene
201 W. Preston Street • Baltimore, Maryland 21201

Martin O'Malley, Governor – Anthony G. Brown, Lt. Governor – Joshua M. Sharfstein, Secretary
Office of Procurement and Support Services Sharon Gambrell, Director (410) 767-5117

December 4, 2014

REQUEST FOR PROPOSALS
NAME OF UNIT/ADMINISTRATION OR FACILITY
TITLE OF PROCUREMENT/SERVICES
DHMH/OPASS 15-14260

Addendum #1

All persons who are known by the Issuing Office to have received the above-referenced IFB/RFP are hereby advised of the following revisions:

Revision to Proposal Due Date:

- Notice is given that the Deadline for receipt of proposals originally scheduled for **Thursday, December 11, 2014 @ 2:00 p.m. (local time)** has been **changed**.
- The Deadline for receipt of proposals has been **changed** to **Monday, December 29, 2014 at 2:00 p.m.(local time)**. Please refer to the RFP for proposal receipt instructions.

SECTION 2 MINIMUM QUALIFICATIONS:

The Below requirement has been removed as an Offeror minimum requirement:

- C. The Offeror shall have at least three (3) years' experience in providing staff on an engagement to support VisionWare.

REVISIONS TO SECTION 3 Scope of Work:

Section 3.2.5 Implementation of Transition:

Letter C currently reads:

- C. Remaining MMIS II personnel (Table 3-4) have signed letters of intent no later than NTP+ sixty (60) calendar days. Start dates of personnel shall be approved by OSOP Project Manager.

Section 3.2.5 Letter C has been revised to read:

- C. Remaining MMIS II personnel (Table 3-4) have signed letters of intent. Start dates of personnel shall be approved by OSOP Project Manager.

Section 3.2.6.2 (page 3-7) – Add Letter ‘E’ Below:

- E. The Contractor shall provide daily maintenance, monitoring, development, and support of the Common Client Interface (CCI) Incarceration Match and Register of Wills (ROW) Match, which runs on VisionWare’s Multivue software product on the EDITPS system.

Section 3.2.9.6 Transition Period Results Letter ‘C’ currently reads:

- C. Remaining MMIS II personnel (Table 3-4) have signed letters of intent with a start date no later than NTP+ sixty (60) calendar days.

Section 3.2.9.6 has been revised to read:

- C. Remaining MMIS II personnel (Table 3-4) have signed letters of intent with a start date.

Section 3.3 – Staffing Requirement:

Below sentence added to beginning paragraph.

Offeror shall provide EDITPS staff member(s) who has a minimum of two (2) years’ experience in providing development, support and maintenance on the VisionWare Multivue platform.

ATTACHMENT U has been revised to eliminate page U-2. Please see revised attachment under separate cover.

All other terms and conditions remain unchanged.

This Addendum is issued under the authority of State Procurement Regulations, COMAR 21.05.02.08 and with the approval of the Procurement Officer DHMH.

12/5/2014
Date

Michael Howard
Michael Howard, CPPB
Procurement Officer, OPASS

Page 3
Addendum #1
15-14260

Upon receipt, please return the addendum acknowledgement via fax, e-mail or hardcopy to:

**Queen Davis, CPPB
Office of Procurement and Support Services (OPASS)
201 W. Preston Street Room 416 D
Baltimore, MD 21201
Phone: (410) 767-5335 Fax: (410) 333-5958**

Page 4
Addendum #1
15-14260

ADDENDUM ACKNOWLEDGEMENT

I acknowledge receipt of Addendum #1 to RFP 15-14260 titled “: Support and Maintenance for EDITPS and MMIS II” dated December 5, 2014.

Vendor’s Name

Authorized Signatory – (Print/Type)

Signature

Date